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Analysis of Issues Associated with the Clean Air Act

Background

. TheC}eanAjrActofl-Q%caﬂfordevelopmentofhmdredsof
implementing regulations and statutorily managed stadies and analyses, such as the section 812
series of Reports to Congress. The@ﬁceofAirmdatE?Ahaspﬁma:y
for developing these regulations and statutorily mandated studies. The
implementation of these studies and regulations requires examination and technical analysis of
alternatives from a muiti-disciplinary perspective, and requires quick tarnaround responses to
iistration officials, and meémbers of Congress for
o, and meeting organization and support.

Scope of Work

As a result of on-going analyses, on-going implementation of the Clean Air Act feg.,
review of public comments, intra and interagency review of proposed and final implementing
reguletions and studies, Congressional inquiries, public inquiries, evaluation of legislative
mitiatives, development of regulations and associated policies, stakeholder meetings and
a-%«_:'c-'lmzelu- and decisions by EPA IBanagement, bﬁeﬁa-gs, outreach materials, meehmgor
conference support, data gathering, model confieuration and operation, and/or technical
assessments of specific subject may be on a quick turnaround basis. Because EPA is uncertain as
to the specific number, scope, and time of individhal efforts pursuant to this work, such as the
start date, completion date, number and due date of deliverables, etc., any work done under this
task will be imitiated a Quick Response Task (QRT) through issuance of Technical Direction.

Only the EPA Project Officer (PO}, or Contracting Officer (CO) designated in the
contract may issue a QRT. Each QRT shall be in writing and signed by the issuing official. The
contractor shall accept a facsimile transmission (FAX) or 2 QRT only if one of the required EPA
signatures is included in the FAX. Ifthe QRT is issued by the PO, that individuaal will
concurrently provide a copy of the QRT to the CO.

No QRT shall exceed 14 calendar days from start to completion date.

QRTs do not change the dollar or professional labor hour budgets of 2 Work Assignment or
approved WP, : : :



The contractor shall not initiate work on any QRT which is not in strict conformance with all the
terms and conditions of the contract, including this Work Assignment.

Tasks and Deliverables

Task 1.For briefings (excepted total of up to 5), the contractor shall prepare a draft briefing after
consulting with the EPA WAM about the issues, audience, and format for the
briefing. Briefing materials may mclude tables, graphs, charts, bullet point slides
(including talking points) and handouts, large-format pesters, 35 mm color slides,
overhead transparencies, and copies of briefing slides to be provided as handouts
as needed to fully deseribe and convey relevant information related to the subject
of the briefing. After technical review of the draft materials by the EPA WAM (to
be completed within 5 working days), the contractor shall revise the draft
materials as needed and deliver a final set of materials with 5 working days of the
receipt of review materials from the EPA WAM, unless otherwise specified by the
EPA WAM, (SOW Work Areas (f)

Task 2.For outreach materials (expected total of up to 4), the contractor shall prepare a draft
package of outreach materials after consulting with the EPA WAM about the
issues, audience, and format for the outreach materials. Outreach materials may
include tables, graphs; charts, bullet point slide (including talking points) and
handouts, large-formatted posters, 35 mm color slides, overhead transparencies,
brochures, newsletters, databases, and documents and data sets formatted for
uploading to electronic information services such the EPA TTN, and the Internet
(e.g., FTP server, World Wide Web site, news group) as needed to fully describe
and convey relevant information related to the subject of the outreach effort.
After technical review of the draft materials by the EPA WAM (to be completed
with 3 working days), the contractor shall revise the draft materials as needed and
deliver a final set of materials with 5 working days of the receipt of review
materials from the BPA WAM, unless otherwise specified by the EPA WAM,
(SOW areas (f)

Task 3.For stakeholder meetings and conference (expected total of up to 3), the contractor shall
provide technical, organizational, and logistical support. Since EPA is uncertain
ex ante of the sizes and scales of these meetings or conferences, the contractor
shall prepare a draft meeting/conference plan after consulting with the EPA WAM
regarding the issues, purpose, probable size, potential location, and expected
duration of the meeting/conference. The meeting/conference plan shall reflect
that the contractor shall provide for management of all aspects of conferencing
including pre-conference preparations, such as agenda development, facilitating,
providing technical support and comprehensive on-site support to ensure smooth
functioning of the meetings. After review of the draft meeting plan by the EPA
WAM (to be completed within 3 days), the contractor shall revise the draft
meeting plan as needed and provide the meeting/conference support services

identified in the final meeting/conference plan within 5 working days of the



receipt of review materials from the EPA WAM, uniess otherwise specified by the
EPA WAM. (SOW Work Areas (f) xii, xvi).

Task 4.For data gathering (expected total of up 3), the contractor shall design and administer
means of collecting and disseminating information needed to support processes
relating to the on-going implementation of the Clean Air Act (e.g., review of
public comments, evaluation of legislative initiatives, development of regulations
and associated policies, development of analyses and reports, stakeholder
meetings and negotiations). Since EPA is uncertain ex ante of the specific natare
and scope of data needed, the contractor shall prepare a draft data collection plan
after consulting the EPA WAM regarding the specific data needed and the context
for its application. The data collection plan shall reflect that contractor shall
provide for the design and implementation of the data gathering efforts required to
acquire and disseminate the data. After review of the draft data collection plan by
the EPA WAM to be completed within 3 working days, the contractor shall revise
the draft date collection plan as needed and implement the data collection plan
within 5 working days of the receipt of the review materials from the EPA WAM
(to be completed within 3 working days), unless otherwise specified by the EPA
WAM. (SOW Work Areas (a0, (b), (c), (d), (¢), and ()

Task 5.For model configuration and operation (expected total of up to 3), the contractor shall
design and administer means of configuring and operating computer simulation
models needed to support processes relating to the on-going implementation of
the Clean Air Act (e.g., review of public comments, evaluation of legislative
initiatives, development of regulations and associated policies, development of
program analyses and reports, stakeholder meetings and negotiations). Since EPA
is uncertain ex ante of the specific nature and scope of computer simulations
needed, the contractor shall prepare a draft modeling plan after consulting with the
EPA WAM regarding the specific computer simulation information needed and
the context for its application. The computer modeling plan shall reflect that the
contractor shall provide for the design and implementation of the computer
modeling efforts required to develop and disseminate the results of the computer
simulation modeling. After review of the computer modeling plan by the EPA
WAM (to be completed within five working days), the contractor shall revise the
draft computer modeling plan within 5 working days of the receipt of the review
materials from EPA WAM, unless otherwise specified by the EPA WAM. (SOW
Work Area (), (b), (), (d), (&), and (9

Task 6.For technical assessments (expected total of up to 10), the contractor shall design and
administer means of gathering relevant information and performing assessments
needed to support processes relating to the on-going implementation of the Clean
Air Act (e.g., review of public comments, evaluation of legislative nitiatives,
development of regulations and associated policies, development of program
analyses and reports, stakeholder meetings and negotiations). These technical
assessments are expected to relate, for example, to the following topical areas:



Economic and financial effects of CAA programs
Environmental effects of CAA programs
Human health and welfare effects of CAA programs
Engineering assessments of compliance options related to
CAA programs ;
_ Cost analyses of alternative regulatory options and
compliance strategies
International air pollution control issues
Specific industrial sector analyses (e.g., highway vehicles,
utilities, etc) '
Innovative regulatory strategies (e.g., market-bases
programs, economic incentives)
Program and procedural evaluation (e.g., permit process,
development procedures for State Implementation Plans (SIPS), etc.)

Since BPA is uncertain ex ante of the specific nature and scope of technical assessments needed,
the contractor shall prepare a draft technical assessment plan after consulting with the EPA
WAM regarding the specific technical assessment needed and the context for its application. The
technical assessment plan shall reflect that the contractor shall provide for the design and
implementation of the technical assessment efforts to develop and disseminate the
results of the techmical assessment. After review of the draft technical assessment plan by the
EPA WAM (to be completed within 3 working days), the contractor shall revise the draft
assessment plan as needed and implement the technical assessment plan within 5
working days of the receipt of review materials the EPA WAM, unless otherwise specified
by the EPA WAM (SOW Work Areas (2), (b), (c), (@), (¢), and ()





